CITY OF NEWTON, MASSACHUSETTS

PURCHASING DEPARTMENT
purchasing@newtonma.gqov
Fax (617) 796-1227

April 25, 2011

ADDENDUM #2

REQUEST FOR QUOTE #11-73

| F.A. DAY RENOVATIONS AND ALTERATIONS I

THIS ADDENDUM IS TO: To Answer the following Questions:

Q1. Is the Massachusetts DSB Form (updated Feb) 2@kied on the website?
Al. The updated form has been posted on the Purchiag Department’s website.

Q2. Why isn't this a MSBA project?
A2. The School Department does not wish to preclude th@ity from larger future long-term
projects at the schools, and the Mayor was able toake funds available to address near-term
space needs.

Q3. Will Raymond Design submit a response toRi§?
A3. They are eligible to submit a response to the RFQ.

Q4. What is the assessed value of the building?
A4. $21,889,100

Q5. Has athorough code review been done? Stalcaic?
A5. No, this will need to be done as pat of the project

Q6. What is the anticipated Construction Schedule?
A6. March 2012 through September 2013. This project Wilikely need to be phased
construction as the building will be occupied durirg the school year.

Q7. What is the updated selection process schedule
A7. Afirm will be selected by mid-May.

Q8. Who will be the OPM for this project?
A8. TBD

Q9. Will the designers be able to access the $chwimg school hours?
A9. Every effort will be made to provide access excepiuring MCAS testing.

Q10. When is design expected to be complete?
A10. End of October, 2011
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Q11. What is the updated project schedule?
All. Construction documents are expected to be done blgd end of October. Construction
will be phased starting in March of 2012 and will le completed by September 2013.

Q12. Is the budget tied to $5M with the modulars?
Al2. Potentially

Q13. Data/Cabling — for new classrooms, how wail$ toe carried in the budget?
A13. Data/Cabling is included as part of the el#gcal bid.

Q14. Is FFE included in the $3.5M?

Al4. The total project budget is $3.5M with approximatey $3.1M for construction. FFE is
not included in this.

Q15. Is this a Turnkey project?
A15. The Architect is to provide a full scope of servicethrough construction, as indicated in
the RFQ. OPM services may be separately contracted

Q16. Close of business tomorrow for questions?
A16. Questions will not be accepted after close of buses 4/22/11.

Q17. Is the “Designer Selection Committee Questdnefi referenced throughout the RFQ the Standard
Designer Application Form for Municipalities andfia Agencies not within DSB Jurisdiction (Updated
February 2011)? If not, what is the questionntiieg applicants should use in preparing a respnte
F.A. Day RFQ?

Al7. Please see # 1 above.

All other terms and conditions of this bid remanchanged

PLEASE ENSURE THAT YOU ACKNOWLEDGE THIS ADDENDUM ON YOUR BID FORM.

Thank you.

Rositha Durham
Chief Procurement Officer
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